

BID REFERENCE: CCI_GF_2002_01

Nr	Enquiry / FAQs	Response/Reply To Bidders
1	Request for Bidder Submission Checklist	Kindly see the CCI Website and download the required document by clicking on the title. As loaded beneath the terms of reference documents
2	Request for Code of Conduct & Conflict of Interest Documents	Kindly see the CCI Website and download the required document by clicking on the title. As loaded beneath the terms of reference documents
3	Should SPs incl travel costing as TOR details are contradictory. Other part says CCI will cover these costs, another says SP should include the travel costs.	Please consider Number i - T CCI will provide full conferencing (venue hire and catering), travel and accommodation for all service providers and participants. The service provider should not include these costs in their quotation - for the Service provider under 'Institutional and Logistical Arrangements for the Training'.
4	Should include only professional fees and communication/data costs , with all training logistics covered by CCI?	Yes, please do not include travel, accommodation and data costs in the quote. CCI will cover these.
5	Is there a preferred daily-rate structure for trainers and project management staff , or if the service provider may structure this independently	There is no preferred daily rate. The Service Provider should send their daily rate for CCI to consider. The service provider must submit a budget guided by the pricing template provided in the Terms of Reference.
6	CCI will provide full conferencing (venue hire and catering), travel and accommodation for all Service Providers and participants.	Yes, please do not include travel, accommodation and data costs for the Service Providers and participants in the quote.
7	ToR on Project Timeline, according to the timeline the project ends on the 31st March 2027 whilst on the Project Duration its stipulated that the project will run from March 2026-December 2027, which is correct, is Project implementation ending the 31st March 2027 or December 2027?	The Project will end on 31 December 2027
8	What is the training duration (days) of the proposed Train the trainer workshops?	The actual trainings days are 40 days at 2 days per 20 workshops (2 national and 18 provincial-level). However, more time should be allocated for preparation including the needs assessments, reporting after each ToT and Bi-annual review meetings as guided in the TOR. This activity does not end with training. the quote should include time on the other deliverables in the TOR.